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ENGINEERING AGREEMENT BETWEEN CLIENT AND ENGINEER 

dated as of the      day of    , 20 . 

by and between: 

(Insert legal name and address) 
hereinafter called the “Client” 

and: 

(Insert legal name and address) 
hereinafter called the “Engineer”. 

AGREEMENT 

The Client and Engineer agree as follows: 

A-1 THE SERVICES 

1.1 The Engineer will provide Services in connection with the following Project: 

(Insert a short description of the Project)  

The location of the Project (the “Place of the Work”) is as follows: 

(Insert the address, location or legal description of the site of the Work)

1.2 The Engineer will provide Services for the Project in accordance with Schedule A – 
ENGINEER’S SCOPE OF SERVICES. 

1.3 Any change to the Services listed in Schedule A – ENGINEER’S SCOPE OF SERVICES will be 
made by written order signed by both parties identifying the change plus adjustments, if any, to 
the Engineer’s Fees and Reimbursable Expenses and time for completion of the Services. 
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A-2 AGREEMENT AND AMENDMENTS 

2.1 This Engineering Agreement constitutes the entire agreement between the Client and the 
Engineer relating to the Project, and supersedes all prior agreements between them, whether 
written or oral, respecting the Services.  No other terms, conditions or warranties, whether express 
or implied, form a part of this Engineering Agreement. 

2.2 This Engineering Agreement may be amended only by a written document signed by both the 
Client and the Engineer. 

A-3 ENGINEERING AGREEMENT DOCUMENTS 

The following sections and documents form part of and are incorporated into the Engineering Agreement: 

 In this Engineering Agreement: 

 Agreement 
 Definitions 
 General Conditions 
 Schedule A - ENGINEER’S SCOPE OF SERVICES 
 Schedule B - FEES AND REIMBURSABLE EXPENSES 

Other documents: 
* 

* (Insert here, attaching additional pages if required, a list of all other sections and documents, including
any supplementary conditions, other schedules and lists that are to be incorporated into the Engineering 
Agreement. ) 

A-4 FEES AND REIMBURSABLE EXPENSES 

4.1 The Fees for the Services of the Engineer are set forth in Schedule B – FEES AND 
REIMBURSABLE EXPENSES. 

4.2 Reimbursable Expenses are the costs and charges identified in Schedule B – FEES AND 
REIMBURSABLE EXPENSES that are incurred by the Engineer in performing the Services. 
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A-5 PAYMENT 

5.1 The Client will pay to the Engineer the Fees and Reimbursable Expenses set out in this 
Engineering Agreement. 

5.2 The Engineer will issue monthly invoices for Fees and Reimbursable Expenses, together with 
applicable Value Added Taxes. 

5.3 The Engineer’s invoices are due when presented.  Invoices unpaid by the Client 30 days after 
presentation will bear interest of                   % per annum calculated monthly. 

A-6 NOTICES 

6.1 A Notice will be addressed to the recipient at the address set out below.  The delivery of a Notice 
will be by personal delivery, receipted courier delivery or by facsimile.  A Notice delivered by 
one party in accordance with this Engineering Agreement will be deemed to have been received 
by the other party on the first Working Day after actual delivery.  An address for a party may be 
changed by Notice to the other party setting out the new address in accordance with this Article. 

6.2 Although the parties may use electronic communications for the purposes of general 
communication, e-mail will not be used for delivery of a Notice. 

6.3 The addresses for the parties are as follows: 

Client* 

(name of Client)* 

(address) 

(facsimile number) 

Engineer* 

(name of Engineer)* 

(address) 

(facsimile number) 

*(If it is intended that a specific individual or officer must receive the Notice, indicate that individual’s 
name and/or office.) 
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A-7 LANGUAGE OF THE CONTRACT 

7.1 (For use in the Province of Quebec.) The parties confirm their wish that this Engineering 
Agreement as well as any other related documents including future amendments, Notices and 
correspondence be drawn in English.  Parts of the Engineering Agreement may be included as 
available in English or in French or both, according to the language or languages in which they 
originally were drawn. 

Les parties confirment leur volonté que cette convention de même que tous les documents s’y 
rattachant, y compris tous amendements, avis et correspondance futures, soient rédigés en 
anglais.  Des portions de la Convention d’ingénierie sont incluses telles que disponibles, soit en 
français ou en anglais ou les deux, selon la langue ou les langues dans lesquelles la portion 
pertinente de la Convention d’ingénierie aura été rédigée à l’origine. 

A-8 SUCCESSION 

8.1 This Engineering Agreement will inure to the benefit of and be binding upon the parties, and 
upon their executors, administrators, successors and permitted assigns. 

(Signatures next follow) 
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IN WITNESS WHEREOF the parties hereto have executed this Engineering Agreement as of the day 
and year first above written. 

CLIENT WITNESS 
(only required where the Client is an 
individual) 

name of Client 

signature signature

name and title of person signing name and title of person signing 

signature signature

name and title of person signing name and title of person signing 

ENGINEER WITNESS 
(only required where the Engineer is an 
individual) 

name of Engineer 

signature signature

name and title of person signing name and title of person signing 

signature signature

name and title of person signing name and title of person signing 

Where legal jurisdiction, local practice, or Client or Engineer requirements calls for: 

(a) proof of authority to execute this document, attach such proof of authority in the form of 
a certified copy of a resolution naming the representative(s) authorized to sign the 
Engineering Agreement for and on behalf of the corporation or partnership; or 

(b) the affixing of a corporate seal, this Engineering Agreement should be properly sealed. 
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DEFINITIONS 

1. Construction Contract
Construction Contract means the contract between the Client and the Contractor for the
performance of the Work by the Contractor.

2. Construction Administration Services
Construction Administration Services means those services, if any, which relate to the
administration of the Construction Contract and which are identified as such in Schedule A –
ENGINEER’S SCOPE OF SERVICES and which form part of the Services.

3. Construction Contract Documents
Construction Contract Documents means all documents relating to the Work issued by or through
the Engineer that are incorporated into the Construction Contract and all variations and
modifications issued by or approved by the Engineer.

4. Construction Contract Time
Construction Contract Time means the period from the Notice to proceed with the Work issued to
the Contractor to the completion date of the Work in accordance with the Construction Contract.

5. Construction Cost
Construction Cost means the total cost to the Client of the Work, and includes:

(a) all materials, equipment, labour, Value Added Taxes, Contractor’s overhead and profit 
provided in accordance with the Construction Contract Documents; 

(b) the cost of all installations for the Project carried out by parties other than the 
Contractor; 

(c) the cost of all Work carried out under the Construction Contract; 

(d) refunds or sales tax exemptions on any materials or equipment, or both; 

(e) the cost of Work carried out by direct labour or direct purchase of materials or equipment 
by the Client at prevailing prices; 

(f) the value of new or old materials provided by the Client; 

(g) the value of all deletions made by the Client from the Work after the Engineer has 
completed a design for the deleted items as a part of the Work; and 

(h) the value of any monetary damages or set offs retained by the Client from the Contractor 
with respect to the Work; 

but does not include: 

(i) Fees and Reimbursable Expenses of the Engineer; 

(j) the fees and reimbursable expenses of Consultant of the Client; 
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(k) the salary of the Client’s representative or other salary and administrative costs of the 
Client; 

(l) the cost of land and any related rights or easements; or 

(m) the costs of items, such as equipment, furniture or fixtures, that do not form a part of the 
Construction Contract. 

6. Consultant or Consultant of the Client
Consultant or Consultant of the Client means a registered or licensed professional engineer,
architect, or other specialist engaged directly by the Client other than the Engineer or Sub-
Consultants of the Engineer.

7. Contractor
Contractor means a person or entity contracting with the Client to perform some or all of the
Work.

8. Coordinate or Coordination
Coordinate or Coordination, when referring to the Services of the Engineer, means the
management and supervision of communications between the Engineer and a Sub-Consultant or a
Consultant of the Client.

9. Engineering Agreement or Agreement
Engineering Agreement or Agreement means this agreement between the Client and the Engineer,
including all of the documents identified in Article A-3 ENGINEERING AGREEMENT
DOCUMENTS and any amendments thereto.

10. Engineering Documents
Engineering Documents means drawings, plans, models, designs, specifications, reports,
photographs, computer software if proprietary to the Engineer, surveys, calculations and other
data, including computer print outs, contained in the Construction Contract Documents or which
are otherwise used in connection with the Project, and which were prepared by or on behalf of the
Engineer and are instruments of service for the execution of the Work.

11. Fees
Fees means those fees that are identified in Schedule B – FEES AND REIMBURSABLE
EXPENSES and which are payable by the Client to the Engineer.

12. Hazardous Substances
Hazardous Substances means any toxic or hazardous solid, liquid, gaseous, thermal, or
electromagnetic irritant or contaminant, and includes, without limitation, pollutants, moulds, and
hazardous and special materials and wastes whether or not defined as such in any federal,
provincial, territorial, or municipal laws, statutes, or regulations.

13. Notice
Notice means a written communication between the parties that is delivered in accordance with
the provisions of Article A-6 – RECEIPT OF AND ADDRESSES FOR NOTICES.  Use of the
verb “to notify” means to send a Notice in the above manner.
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14. Place of the Work
Place of the Work means the designated site or location of the Work identified in this Engineering
Agreement.

15. Project
Project means the total endeavour contemplated in this Engineering Agreement of which the
Services and the Work may be the whole or a part.

16. Project Budget
Project Budget means the estimated cost of the Work, including the Services and other
professional services, but excluding expenses relating to site acquisition, promotion and
marketing.

17. Reimbursable Expenses
Reimbursable Expenses means those expenses that are identified in Schedule B – FEES AND
REIMBURSABLE EXPENSES and which are payable by the Client to the Engineer.

18. Services
Services means those services that are identified in Schedule A – ENGINEER’S SCOPE OF
SERVICES.

19. Shop Drawings
Shop Drawings means drawings, diagrams, illustrations, schedules, performance charts, technical
brochures, and other data that are to be provided by the Contractor or by others to illustrate
details of a portion of the Work.

20. Sub-Consultant or Sub-Consultant of the Engineer
Sub-Consultant or Sub-Consultant of the Engineer means any registered or licensed professional
engineer, architect, or other specialist engaged by the Engineer to perform a discreet scope of
services in connection with the Project, but does not include employees of the Engineer or
consultants working under a personal services agreement with the Engineer.

21. Substantial Performance of the Work
Substantial Performance of the Work means, where defined in the lien legislation applicable to
the Place of the Work, the meaning given to that term in the lien legislation.  If such legislation is
not in force or does not contain such definition or if the Work is governed by the Civil Code of
Quebec, Substantial Performance of the Work will have been reached when the Work is ready for
use or is being used for the purpose intended and is so certified by the Engineer or by the
certifier, if any, appointed under the Construction Contract, as the case may be.

22. Suspension Expenses
Suspension Expenses means expenses incurred by the Engineer, including demobilization and
remobilization expenses, which are directly attributable to suspension of the Services by the
Client.

23. Termination Expenses
Termination Expenses means expenses incurred by the Engineer which are directly attributable to
termination of the Services and include the Engineer’s expenses reasonably and necessarily
incurred in winding down the Services.
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24. Value Added Taxes
Value Added Taxes means such sum as levied upon the Fee, Reimbursable Expenses and the
Work by a Federal, Provincial or Territorial Government and is computed as a percentage of the
same and includes the Goods and Services Tax, the Quebec Sales Tax, the Harmonized Sales
Tax, and any similar tax, the payment or collection of which is imposed by legislation.

25. Work
Work means the total construction and related services required by the Construction Contract.

26. Working Day
Working Day means a day other than a Saturday, Sunday, statutory holiday or statutory vacation
day that is observed by the construction industry in the area of the Place of the Work.  Reference
to a day, other than a Working Day, indicates a calendar day.
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GENERAL CONDITIONS 

PART 1 AGREEMENT DOCUMENTS 

GC 1.1 If there is a conflict within the Engineering Agreement, the order of priority of the documents 
which make up the Engineering Agreement, from highest to lowest, will be: 

(a) Agreement; 

(b) Definitions; 

(c) Any supplementary conditions to the General Conditions; 

(d) General Conditions; 

(e) Schedule A – ENGINEER’S SCOPE OF SERVICES; 

(f) Schedule B – FEES AND REIMBURSABLE EXPENSES; 

(g) Other schedules to the Engineering Agreement. 

GC 1.2 The documents which make up the Engineering Agreement are complementary, and what is 
required by any one will be as binding as if required by all. 

GC 1.3 Words and abbreviations with well known technical or trade meanings are used in the 
Engineering Agreement Documents in accordance with such recognized meanings. 

GC 1.4 References in the Engineering Agreement Documents to the singular will be considered to 
include the plural as the context requires. 

GC 1.5 References in the Engineering Agreement Documents to regulations and codes are considered 
to be references to the latest published version as of the signature date of the Engineering 
Agreement, unless otherwise indicated. 

PART 2 LAW OF THE CONTRACT 

GC 2.1 The law of the Place of the Work will govern the interpretation of the Engineering 
Agreement. 

GC 2.2 The Client acknowledges receipt of sufficient information from the Engineer, including 
information concerning the Fees and Services of the Engineer, so as to allow the Client to 
assess the nature, extent and cost of the Services of the Engineer and the obligations which 
the Client assumes under this Engineering Agreement. 

PART 3 RIGHTS AND REMEDIES 

GC 3.1 Except as expressly provided in the Engineering Agreement Documents, the duties and 
obligations imposed by the Engineering Agreement Documents and the rights and remedies 
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available thereunder will be in addition to and not a limitation of any duties, obligations, 
rights, and remedies otherwise imposed or available by law. 

GC 3.2 No action or failure to act by the Client or Engineer will constitute a waiver of a right or duty 
afforded or imposed under this Engineering Agreement, except as may be specifically 
specified in writing. 

PART 4 ASSIGNMENT 

GC 4.1 Neither party may assign this Engineering Agreement in whole or part without the written 
consent of the other, which consent will not be unreasonably withheld. 

PART 5 ENGINEER’S RESPONSIBILITIES 

GC 5.1 The Engineer is bound by the legislation governing the Engineer’s profession. Nothing in this 
Engineering Agreement requires the Engineer to derogate from obligations prescribed by law 
that are binding upon the Engineer. 

GC 5.2 The Engineer will provide the Services in accordance with this Engineering Agreement and 
with the degree of care, skill, and diligence normally provided by engineers in the 
performance of comparable services in respect of projects of a similar nature to that 
contemplated by this Engineering Agreement. 

GC 5.3 The Engineer will maintain records of Reimbursable Expenses and time records for Services 
performed for which the Fee is computed on an hourly basis.  These records will be 
maintained to acceptable accounting standards and made available to the Client at mutually 
convenient times during the term of this Engineering Agreement and for a period not 
exceeding one year following completion of the Services. 

GC 5.4 The Engineer will: 

(a) not be responsible for the performance by the Contractor, subcontractors, suppliers or 
any other contractors of the Work or for the failure of any of them to carry out the Work 
in accordance with the Construction Contract; 

(b) not be responsible for, nor control, direct or supervise, the construction methods, 
means, techniques, sequences or procedures of the Contractor, subcontractors, 
suppliers, or any other contractors; 

(c) not be responsible for acts or omissions of the Consultant of the Client, or the 
Contractor, subcontractors, suppliers, or any other contractor; 

(d) not be responsible for safety precautions and programs required in connection with the 
Work or for general site safety at the Place of the Work under applicable health and 
construction safety legislation at the Place of the Work;  

(e) not be responsible for the advice of any independent expert engaged either by the 
Client or the Contractor, whether or not recommended by the Engineer; and 

(f) not be responsible to make exhaustive or continuous on-site reviews. 
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GC 5.5 The Engineer may engage Sub-Consultants to enable the Engineer to provide the Services.  
Should the Client reasonably object to a Sub-Consultant engaged by the Engineer, the Client 
may request the Engineer to replace the Sub-Consultant.  In this event, the Client will pay all 
costs resulting from termination and replacement of that Sub-Consultant and the parties will 
adjust the Fees and time for completion of the Services to take into account the termination 
and replacement. 

GC 5.6 The Engineer will coordinate the activities of its Sub-Consultants. 

GC 5.7 The Engineer has discretion, where the Client provides equipment or materials for the 
Project, to request the Client to arrange that items to be used or installed in the Work first be 
tested or verified before being used for the purposes intended by the Client or be validated by 
an appropriate certificate of compliance. 

Upon receipt of the requested test or verification reports or certificate of compliance, the 
Engineer will notify the Client of the Engineer's acceptance or refusal of equipment or 
materials concerned, with or without such reservations as the Engineer considers to be 
appropriate.  If the Client insists upon using an item to which the Engineer has objected or 
expressed reservations in writing or if the Client declines to arrange to test, verify or certify 
an item as requested by the Engineer, the Client will be considered to have waived any 
recourse against the Engineer resulting from the use of such item or from a defect or 
inadequacy in such item. 

GC 5.8 The Engineer is entitled to rely upon the accuracy and completeness of information and data 
furnished by the Client, including information and data originating from a Consultant of the 
Client, whether such Consultant is engaged at the request of the Engineer, the Client or 
otherwise. 

GC 5.9 The Engineer is entitled to rely upon the accuracy and completeness of records, information, 
data and specifications furnished by: 

(a) government authorities and public utilities; and 

(b) by manufacturers and suppliers of equipment, material or supplies. 

Should such records, information, data, and specifications prove to be erroneous or 
inaccurate, the Engineer is entitled to make the necessary changes to the Engineering 
Documents at the expense of the Client. 

GC 5.10 The Engineer is not responsible for manufacturing defects in equipment, material or supplies 
specified or recommended by the Engineer. 

GC 5.11 The Engineer will not accept a commission or other compensation from a manufacturer, 
supplier or contractor involved in the Project.  The Engineer will have no financial interest in 
the materials or equipment specified or recommended by the Engineer as part of the Services.  
However, ownership of less than 1% of the securities issued by a company whose securities 
are traded on a recognized securities exchange will not be deemed to constitute a financial 
interest.  

GC 5.12 Where the Engineer does not provide Construction Administration Services under this 
Engineering Agreement but the Client nevertheless requests the Engineer to attend at the 
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Place of the Work for any reason, the Engineer will not incur any liability to the Client for 
having attended at the Place of the Work unless the Client makes a specific request to the 
Engineer in writing stating why the Client has requested the Engineer’s attendance and the 
Engineer has agreed to attend for that sole purpose.  In such event, the only responsibility of 
the Engineer will be to respond to the Client’s specific request provided such request falls 
within the mandate and competence of the Engineer. 

PART 6 CLIENT’S RESPONSIBILITIES 

GC 6.1 The Client will promptly fulfill all of the Client’s responsibilities so as not to impede the 
Engineer’s orderly performance of the Services. 

GC 6.2 The Client will fully advise the Engineer in writing of the Client’s requirements in 
connection with the Project, including the Project Budget and time constraints of the Client. 

GC 6.3 The Client, when so notified by the Engineer, will make available to the Engineer all 
information or data pertinent to the Project which is required by the Engineer to perform the 
Services. 

GC 6.4 The Client, when so notified by the Engineer, will directly engage the services of a specialist 
to provide information or to perform ancillary services that are necessary to enable the 
Engineer to carry out the Services.  Ancillary services may include, but are not limited to, 
topographic surveys and mapping of the Place of the Work, site services reports, technical 
investigations, geotechnical reports, quantity surveys and testing services.  The parties will 
jointly agree on the selection of any such specialist. 

GC 6.5 Should the Client not provide the information required by the Engineer to perform the 
Services as mentioned in GC 6.3 or not accept the request of the Engineer to engage a 
specialist as mentioned in GC 6.4, the Engineer will be entitled at the Engineer’s option and 
upon a further Notice to the Client either to terminate this Engineering Agreement or to be 
relieved of any responsibility for the consequences of the Client’s decision not to provide the 
information or to engage a specialist as requested by the Engineer. 

GC 6.6 The Client will ensure that Consultants of the Client have adequate professional liability 
insurance, commensurate with the services they will provide for the Project and the Work. 

GC 6.7 Should the Engineer be required to act as the agent of the Client in order to perform some of 
the Services, the Client will authorize the Engineer in writing to act as the Client’s agent for 
such purposes as may be necessary.  Where the Engineer acts as the Client’s agent pursuant 
to a written authorization, the Client is responsible for the authorized actions of the Engineer 
as agent of the Client.  The Client will indemnify the Engineer for damages and expenses 
incurred by the Engineer, including reasonable legal fees, when acting as agent of the Client. 

GC 6.8 The Client will promptly consider requests by the Engineer for directions or decisions and 
diligently inform the Engineer of the Client’s direction or decision within a reasonable time 
so as not to delay the Services. 

GC 6.9 The Client will pay the Engineer as provided in this Engineering Agreement. 
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GC 6.10 The Client, at the request of the Engineer, will furnish reasonable evidence to the Engineer 
that financial arrangements have been made to fulfill the Client’s payment obligations under 
this Engineering Agreement before signing the Engineering Agreement, and promptly from 
time to time thereafter. 

GC 6.11 The Client will notify the Engineer of any material change in the Client’s financial 
arrangements that affect the Client’s ability to fulfill the Client’s payment obligations under 
this Engineering Agreement. 

GC 6.12 The Client will provide those legal, accounting, insurance, bonding and other counselling 
services which are necessary for the preparation of tenders or requests for proposals and the 
like or for the performance of other Services of the Engineer.  If the Client is unable to 
provide such counselling services and requests the Engineer to do so, the Client will 
reimburse the Engineer for expenses incurred in securing any such counselling services. 

GC 6.13 The Client is responsible for obtaining legal advice regarding tenders, requests for a proposal 
or information, bids, contract awards and the like, regarding the Project.  The Client is 
responsible for decisions relating to the issuance, validity or award of tenders, proposals or 
bids and for the resulting consequences, even where the Services require the Engineer to 
review or assist in the preparation of tenders, proposals or bids and the like or to make 
recommendations regarding them or regarding the qualification or selection of bidders. 

GC 6.14 The Client will arrange where necessary for the Engineer’s access to the Place of the Work or 
other required locations to enable the Engineer to perform the Services. 

GC 6.15 The Client will designate in writing an individual to act as the Client’s representative who 
will have authority to transmit instructions to and receive information from the Engineer. 

GC 6.16 The Client will promptly notify the Engineer whenever the Client or the Client’s 
representative becomes aware of any defects or deficiencies in the Services, the Engineering 
Documents or in the Construction Contract Documents. 

GC 6.17 The Client will obtain required approvals, licences, and permits from municipal, 
governmental or other authorities having jurisdiction over the Project so as not to delay the 
Engineer in the performance of the Services. 

GC 6.18 The Client will not enter into contracts with Consultants of the Client or Contractors that are 
incompatible or inconsistent with the Services to be provided under this Engineering 
Agreement. 

PART 7 CONSTRUCTION ADMINISTRATION 

GC 7.1 This PART 7 CONSTRUCTION ADMINISTRATION applies only when and to the extent 
that the Engineer provides Construction Administration Services under Schedule A – 
ENGINEER’S SCOPE OF SERVICES. 

GC 7.2 Construction Administration Services provided by the Engineer are for the benefit of the 
Client. 
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GC 7.3 The Engineer will have authority to act on behalf of the Client but only to the extent provided 
in the Construction Administration Services. 

GC 7.4 The Client may modify or extend the duties, responsibilities, and authority of the Engineer as 
set forth in the Construction Administration Services with the written consent of the 
Engineer. 

GC 7.5 Notices, instructions, requests, claims, or other communications between the Client and the 
Contractor and between the Client and any Consultants of the Client will be made by or 
through the Engineer, unless the Client notifies the Engineer otherwise. 

GC 7.6 The Engineer, in the first instance, will be the interpreter of the requirements of the 
Engineering Documents and will make findings on all claims made by either the Client or the 
Contractor under the Construction Contract, and on all matters relating to the interpretation 
of the Engineering Documents, unless otherwise provided in the Construction Contract.  

GC 7.7 The Engineer, if specified in the Construction Administration Services and in the contracts 
among the Client and its Consultants, will coordinate the activities of the Consultants of the 
Client. 

GC 7.8 The Engineer will visit the Place of the Work at such intervals as the Engineer, in the 
Engineer’s judgment, considers to be appropriate relative to the progress of construction in 
order to enable the Engineer to assess whether the Contractor is carrying out the Work in 
general conformity with the Engineering Documents.  Only Work which the Engineer has 
reviewed during the construction will be considered to have been assessed.  Should the 
Engineer comment on parts of the Work which the Engineer has not reviewed, the comments 
of the Engineer must be construed as being assumptions only and must not be relied upon 
unless the Client notifies the Engineer to review, and the Engineer reviews, the parts of the 
Work in question. 

GC 7.9 The Engineer is not responsible for performance of the Construction Contract.  The 
Contractor is solely responsible for the execution, quality, schedule and cost of the Work. 

GC 7.10 The Engineer is not responsible to the Client, the Contractor or any Consultant of the Client 
for the means, methods, techniques, sequences, procedures and use of equipment for the 
Project, whether or not reviewed by the Engineer, which are employed by the Contractor or 
by a Consultant of the Client in executing, designing or administering the Work; or for the 
services of a Consultant of the Client; or for commissioning and start-up of any facility or 
equipment; or for health and safety precautions and programs incidental to the Project or to 
the commissioning and start-up of any facility or equipment. 

GC 7.11 No acceptance by the Engineer of the Work or of the services of the Consultants of the Client, 
whether express or implied, will relieve the Contractor or the Consultants of the Client from 
their responsibility to the Client for the proper performance of the Work or their services. 

GC 7.12 Unless otherwise specifically stated within the Engineering Documents or included in the 
Construction Administration Services, the Contractor’s Shop Drawings will be reviewed by 
the Engineer only for the limited purpose of checking for general conformance with 
information given and the design concept expressed in the Construction Contract Documents.  
The Engineer’s review of Shop Drawings is not for the purpose of determining the feasibility 
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or constructability of the Work detailed within the Shop Drawings or the accuracy or 
completeness of: 

(a) details such as dimension and quantities; 

(b) instructions for installation or performance of equipment or systems; 

(c) Contractor’s construction means, methods, techniques, sequences or procedures; or 

(d) safety precautions for those engaged in the Work or others at the Place of the Work. 

GC 7.13 Where required by the Services, at the end of the Project the Engineer will compile and 
deliver to the Client a reproducible set of record documents showing significant changes 
made to the Work, based upon, without additional verification on the part of the Engineer, 
updated record drawings, as-built and other data provided by the Contractor, Consultants of 
the Client, or other parties. 

PART 8 CERTIFICATIONS BY THE ENGINEER 

GC 8.1 This PART 8 CERTIFICATIONS BY THE ENGINEER applies only when and to the extent 
that the Engineer is required to issue certifications under Schedule A – ENGINEER’S 
SCOPE OF SERVICES. 

GC 8.2 The Engineer will issue those certifications which the Engineer is required to give as part of 
the Services with the degree of care, skill, and diligence normally provided by engineers 
issuing comparable certifications in respect of projects of a similar nature to that 
contemplated by this Engineering Agreement, based upon data reasonably available to the 
Engineer. 

GC 8.3 If included in the Construction Administration Services, the Engineer’s issuance of a 
certificate for payment constitutes a representation by the Engineer to the Client, based on the 
Construction Administration Services performed by the Engineer and on review of the 
Contractor’s schedule of values and applications for payment, that, to the best of the 
Engineer’s information and belief: 

(a) the Work has progressed to the value indicated; 

(b) Work observed by the Engineer while performing Construction Administration 
Services conforms generally with the Construction Contract Documents; and 

(c) the Contractor is entitled to payment in the amount certified. 

GC 8.4 The Engineer’s issuance of a certificate for payment is subject to: 

(a) review and evaluation of the Work, to the extent specified in the Services, as it 
progresses for general conformity with the Construction Contract Documents; 

(b) the results of any subsequent tests required by the Construction Contract Documents; 

(c) correction of deviations from the Construction Contract Documents detected prior to 
completion or after completion, as the case may be; and 
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(d) any specific qualifications stated in the certificate for payment. 

GC 8.5 The Engineer’s issuance of a certificate for payment is not a representation that the Engineer 
has inquired into the Contractor’s: 

(a) use or allocation of monies paid on account of the contract price specified in the 
Construction Contract; or 

(b) compliance with obligations imposed on the Contractor by law, including requirements 
of workplace health and safety legislation at the Place of the Work. 

PART 9 CONSTRUCTION COST AND CONTRACT TIME ESTIMATES 

GC 9.1 This PART 9 - CONSTRUCTION COST AND CONTRACT TIME ESTIMATES applies 
only in the event the Services require the Engineer to provide the Client with an estimate of 
the probable Construction Cost or Construction Contract Time, whether to assist the Client 
with a call for tenders for the Work or otherwise. 

GC 9.2 The parties acknowledge that an estimate of probable Construction Cost and an estimate of 
Construction Contract Time provided by the Engineer are subject to change and are 
contingent upon factors, including market forces, over which the Engineer has no control. 
The Engineer does not guarantee the accuracy of such estimates nor does the Engineer 
represent that bids, negotiated prices or the time for performance will not vary from such 
estimates.  More definitive estimates regarding costs and time for performance may be 
assessed only when bids and negotiated prices are received for the Work. 

PART 10 TERMINATION AND SUSPENSION 

GC 10.1 This Engineering Agreement is terminated on the earliest of: 

(a) the date when the Engineer has performed all of the Services; or 

(b) the date of termination if termination occurs in accordance with this GC 10 
TERMINATION AND SUSPENSION. 

GC 10.2 If the Engineer is a natural person practicing alone (and not part of a company or a 
partnership) and should the Engineer die or become seriously incapacitated before having 
supplied all of the Services, either the Client or the estate or legal representative of the 
Engineer may terminate this Engineering Agreement upon Notice to the other, with effect 
from the date of decease or, in the case of serious incapacity, from the date of the Notice of 
termination. 

GC 10.3 If the Engineer is in material default in the performance of any of the Engineer’s obligations 
under this Engineering Agreement, the Client will notify the Engineer that the default must be 
corrected.  If the Engineer does not correct the default within 30 days after receipt of such 
Notice or if the Engineer does not take reasonable steps to correct the default if the default is 
not susceptible of immediate correction, the Client may terminate this Engineering 
Agreement upon further Notice to the Engineer, without prejudice to any other rights or 
recourses of the Client.  Such termination will not release the Client from its obligation to pay 
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all Fees and Reimbursable Expenses incurred by the Engineer up to the date of termination in 
the manner provided in this Engineering Agreement. 

GC 10.4 If the Client is in material default in the performance of any of the Client’s obligations set 
forth in this Engineering Agreement, including but not limited to the non-payment of Fees 
and Reimbursable Expenses of the Engineer in the manner specified in this Engineering 
Agreement, the Engineer will notify the Client that the default must be corrected.  If the 
Client does not correct the default within 30 days after receipt of such Notice, the Engineer 
may terminate this Engineering Agreement upon further Notice to the Client.  In such event, 
the Client will promptly pay the Fees and Reimbursable Expenses of the Engineer that are 
incurred and unpaid as of the date of such termination, plus the Termination Expenses, 
without prejudice to any other rights or recourses of the Engineer. 

GC 10.5 If the Client is unwilling or unable to proceed with the Project, the Client may suspend or 
terminate this Engineering Agreement by Notice of 30 days to the Engineer.  Upon receipt of 
such Notice, the Engineer will perform no further Services other than those reasonably 
necessary to suspend or terminate that portion of the Project for which the Engineer is 
responsible.  In such event, the Client will pay all of the Fees and Reimbursable Expenses 
incurred by the Engineer up to the date of suspension or termination, plus the Suspension 
Expenses or Termination Expenses, as the case may be, in the manner provided for in this 
Engineering Agreement. 

GC 10.6 If the Client suspends performance of the Services at any time for more than 30 consecutive 
or non-consecutive days through no fault of the Engineer, then the Engineer may choose to 
terminate this Engineering Agreement upon Notice to the Client.  In this event, the Client will 
promptly pay the Fees and Reimbursable Expenses of the Engineer that are incurred and 
unpaid as of the date of such termination, plus the Termination Expenses, without prejudice 
to any other rights or recourses of the Engineer. 

PART 11 OWNERSHIP AND USE OF DOCUMENTS, PATENTS AND TRADEMARKS 

GC 11.1 The Engineering Documents are the property of the Engineer, whether the Work is executed 
or not.  The Engineer reserves the copyright therein and in the Work executed therefrom.  The 
Client is entitled to keep a copy of the Engineering Documents for its records. 

GC 11.2 The Engineer retains ownership of all patents, trademarks, copyrights, industrial or other 
intellectual property rights resulting from the Services or from concepts, products, or 
processes which are developed or first reduced to practice by the Engineer in performing the 
Services.  The Client will not use, infringe or appropriate such proprietary rights without the 
prior consent and compensation of the Engineer. 

GC 11.3 Provided the Fees and Reimbursable Expenses of the Engineer are paid, the Client will have 
a non-exclusive license to use any proprietary concept, product or process of the Engineer 
which relates to or results from the Services for the life of the Project and solely for purposes 
of its maintenance and repair. 

GC 11.4 The Engineer warrants that the designs, drawings, and calculations developed by the 
Engineer under this Engineering Agreement will not infringe the patent, copyright, trade 
mark or other intellectual property rights of another person. 
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GC 11.5 The Engineer will retain the original of the Engineering Documents and of those parts of the 
Construction Contract Documents which are generated by the Engineer, including computer-
generated designs relating thereto, but excluding any models or graphic presentations 
specifically commissioned and paid for by the Client. 

GC 11.6 Should the Client use the Engineering Documents or provide them to third parties for 
purposes other than in connection with the Project without notifying the Engineer and 
without the Engineer’s prior written consent, the Engineer will be entitled either to 
compensation for such improper use or to prevent such improper use, or to both.  The Client 
will indemnify the Engineer against claims and costs (including legal costs) associated with 
such improper use.  In no event will the Engineer be responsible for the consequences of any 
such improper use. 

GC 11.7 Should the Client alter the Engineering Documents without notifying the Engineer and 
without the Engineer’s prior written consent, the Client will indemnify the Engineer against 
claims and costs (including legal costs) associated with such improper alteration.  In no event 
will the Engineer be responsible for the consequences of any such improper alteration. 

GC 11.8 The Client may not use the Engineering Documents without having paid the Fees and 
Reimbursable Expenses of the Engineer.  The Engineer is entitled to injunctive relief should 
the Engineering Documents be used without payment of the Fees and Reimbursement 
Expenses provided for in this Engineering Agreement. 

GC 11.9 The Engineering Documents are not to be used on any other project without the prior written 
consent and compensation of the Engineer. 

PART 12 BUILDING CODES AND BY-LAWS 

GC 12.1 The Engineer will interpret building codes and by-laws as they apply to the Project at the 
time of design to the best of the Engineer’s ability.  As the Work progresses, building codes 
and by-laws may change or the interpretation by an authority having jurisdiction may differ 
from the interpretation of the Engineer.  In this event, the Client will compensate the 
Engineer for any additional Services of the Engineer that are required in order to have the 
Work conform to such changes or interpretations. 

PART 13 PROJECT OWNERSHIP, IDENTIFICATION AND CONFIDENTIALITY 

GC 13.1 The Client represents to the Engineer that the Client is the owner of the Place of the Work.  If 
the Client is not the owner, the Client will notify the Engineer of the identity of the owner 
before signature of this Engineering Agreement. 

GC 13.2 The Engineer will be identified on Project signage and promotional material whenever other 
Project design professionals are mentioned.  The Engineer may refer to the Project in the 
Engineer’s promotional material. 

GC 13.3 Information regarding the design, functionality, equipment, management, costs, or progress 
of the Project is confidential where one party has notified the other party of the confidential 
or proprietary nature of such information and where such information is not public 
knowledge.  The parties agree not to disclose confidential information to third parties, except 
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to the extent required for performance of the Services or where required by law or by mutual 
consent of the parties. 

PART 14 INSURANCE AND LIABILITY 

GC 14.1 The Engineer will carry professional liability insurance of $250,000 per claim and $500,000 
in the aggregate within any policy year.  Coverage will be maintained continuously from the 
commencement of the Services until completion or termination of the Services and, subject to 
availability at reasonable cost, for 2 years after completion or termination of the Services. 

GC 14.2 The Client may choose to increase the amount or the coverage of the Engineer’s professional 
liability insurance above that provided in GC 14.1 so as to obtain additional insurance that is 
specific to the Project.  The Engineer will cooperate with the Client to obtain such additional 
insurance, at the Client’s expense. 

GC 14.3 If the Engineer carries professional liability insurance for amounts greater than those 
specified in GC 14.1, such insurance will be available under this Engineering Agreement only 
up to the amount specified in GC 14.1 plus, if applicable, the amount of additional insurance 
obtained under GC 14.2. 

GC 14.4 Where the Project involves construction, the Client will provide or arrange for Project 
specific liability (wrap-up) insurance and property (“broad form”/builder’s risk) insurance in 
respect of the Work and include the Engineer thereunder as an additional insured. 

GC 14.5 The Engineer’s liability for claims which the Client has or may have against the Engineer or 
the Engineer’s employees, agents, representatives and Sub-Consultants under this Agreement, 
whether these claims arise in contract, tort, negligence or under any other theory of liability, 
will be limited, notwithstanding any other provision of this Engineering Agreement: 

(a) to claims brought within the limitation period prescribed by law in the jurisdiction in 
which the Project is located or, where permitted by law, within 2 years of completion 
or termination of the Services, whichever occurs first; and 

(b) to re-performance of defective Services by the Engineer, plus: 

(i) where claims are covered by insurance under section GC 14.1, and, if applicable, 
by any additional insurance under section GC 14.2 - to the amount of such 
insurance; or 

(ii) where claims are not covered by insurance under section GC 14.1, and, if 
applicable, by any additional insurance under section GC 14.2 - to the amount of 
$250,000. 

GC 14.6 The Engineer will not be liable for the failure of any manufactured product or any 
manufactured or factory assembled system of components to perform in accordance with the 
manufacturer’s specifications, product literature or written documentation. 

GC 14.7 Where the Engineer is a corporation or partnership, the Client and Consultants of the Client 
will limit any claim they may have to the corporation or partnership, without liability on the 
part of any officer, director, member, employee, or agent of such corporation or partnership. 
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GC 14.8 The liability of each party with respect to a claim against each other is limited to direct 
damages only and neither party will have any liability whatsoever for consequential or 
indirect loss or damage (such as, but not limited to, claims for loss of profit, revenue, 
production, business, contracts or opportunity and increased cost of capital, financing or 
overhead) incurred by the other party. 

GC 14.9 The Engineer is not responsible for the identification, reporting, analysis, evaluation, 
presence, handling, removal or disposal of Hazardous Substances at or adjacent to the Place 
of the Work, unless specified in Schedule A – ENGINEER’S SCOPE OF SERVICES, or for 
the exposure of persons, property or the environment to Hazardous Substances at or adjacent 
to the Place of the Work. 

GC 14.10 Subject to the limitations of liability set out in this Engineering Agreement, each party will 
indemnify the other party, to the extent of the fault or negligence of the indemnifying party, 
for damages and costs (including reasonable legal fees) resulting from: 

(a) claims of third parties; or 

(b) a breach of contractual obligations under this Engineering Agreement by the 
indemnifying party or anyone for whom that party is responsible; or 

(c) negligent or faulty acts or omissions of the indemnifying party or anyone for whom that 
party is responsible. 

PART 15 DISPUTE RESOLUTION 

GC 15.1 The parties will make reasonable efforts to resolve disputes arising under this Engineering 
Agreement by amicable negotiations.  They agree to provide frank, candid and timely 
disclosure of relevant facts, information and documents to facilitate these negotiations, 
without prejudice to their rights and recourses. 

GC 15.2 If a dispute has not been resolved by negotiations, either party may notify the other party that 
it wishes the dispute to be resolved by mediation.  If the parties are unable to agree upon the 
choice of a mediator, either party may apply to a superior court in the jurisdiction where the 
Project is located to appoint a mediator. 

GC 15.3 Should mediation not resolve the dispute, a party may refer the unresolved dispute to the 
courts or, upon mutual agreement, to any other form of dispute resolution, including binding 
arbitration. 

GC 15.4 Unless the parties otherwise agree, any mediation or arbitration under this Agreement will be 
conducted in accordance with the latest edition of CCDC 40 - Rules for Mediation and 
Arbitration of Construction Disputes, as applied to and compatible with this Engineering 
Agreement, save that arbitration will be limited to a single arbitrator. 

GC 15.5 Any endeavour to resolve disputes arising out of this Engineering Agreement by negotiation, 
mediation or other means of dispute resolution, including arbitration, will be conducted on a 
confidential basis. 
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GC 15.6 The parties agree to submit to the exclusive jurisdiction of the courts in Place of the Work if a 
dispute is to be resolved by the courts, or to mediation or arbitration at the Place of the Work 
if a dispute is to be resolved by mediation or arbitration. 

PART 16 PAYMENT 

GC 16.1 The Client will pay to the Engineer the amount of the Fees and Reimbursable Expenses of the 
Engineer together with applicable Value Added Taxes, when invoiced by the Engineer for 
Services which have been rendered, in accordance with Article A5 – PAYMENT and 
Schedule B – FEES AND REIMBURSABLE EXPENSES. 

GC 16.2 In the event the Client disputes in good faith a portion of the Fees and Reimbursable 
Expenses invoiced by the Engineer, the Client will pay the uncontested portion within the 
prescribed time. 

GC 16.3 Disputes regarding Fees and Reimbursable Expenses of the Engineer will be resolved in the 
manner specified in PART 15 - DISPUTE RESOLUTION. 

GC 16.4 Where the Engineer provides Construction Administration Services which extend beyond the 
period contemplated at the time this Engineering Agreement was signed, the Engineer will 
notify the Client and, upon mutual agreement of the parties, the Fees of the Engineer will be 
increased in order to take into account the extended time required for providing the 
Construction Administration Services. 

GC 16.5 Should the Client request a change to the Project or Work which requires the Engineer to 
provide additional Services beyond those contemplated at the time the Engineering 
Agreement is signed, before undertaking such additional Services the Client and the Engineer 
will agree in writing upon the Engineer’s remuneration and time for providing the additional 
Services.  Failing an agreement with the Client, the Client will pay the Engineer for the 
additional Services at the hourly rates set out in Schedule B – FEES AND REIMBURSABLE 
EXPENSES and any additional Reimbursable Expenses incurred, and grant a reasonable 
extension of time to the Engineer for the performance of the additional Services. 

GC 16.6 Should the Client request a change to the Project or Work which renders useless a part of the 
Services already provided, the Client nonetheless will pay the Engineer in accordance with 
this Engineering Agreement for Services already provided which the change has rendered 
useless. 

GC 16.7 Should it prove necessary for the Engineer to rework or revise the plans and specifications 
forming part of the Services for reasons which the Engineer could not reasonably foresee 
when the Engineering Agreement was signed, or owing to the default or the insolvency of the 
Client or the Contractor or a subcontractor, or as a result of the Client’s suspension of the 
Services or Work on the Project, or because of damage to the Project by fire or some other 
cause, the Client will pay the Engineer for any reworked or revised plans and specifications 
at the hourly rates set out in Schedule B – FEES AND REIMBURSABLE EXPENSES. 
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PART 17 SEVERABILITY 

GC 17.1 If any provision of this Engineering Agreement is declared by a court of competent 
jurisdiction to be invalid, illegal, or unenforceable, such provision will be severed from this 
Engineering Agreement and the other provisions of this Engineering Agreement will remain 
in full force and effect. 

(End of the General Conditions.  Schedules A and B next follow.) 
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Initials 
Client Engineer

SCHEDULE A - ENGINEER’S SCOPE OF SERVICES 

Note: when determining the Services to be provided, the parties should take into account that: 
 the identified Services are predicated upon the Client entering into a single Construction Contract. 
 some identified Services are a function of whether the Engineer is acting either: 

(a) as the lead professional who has overall Project responsibilities or  
(b) only as a professional who is subordinate to the lead professional.  In the latter situation, the 

particular Services of the Engineer are limited to the Engineer’s specialization under this 
Agreement. 

The Engineer WILL PROVIDE the Services next described that are marked (X) in the column entitled 
YES and WILL NOT PROVIDE the Services which are marked (X) in the column entitled NO.   

A-1  Consulting and Advisory Services 

Description of Services Yes No 

If Consulting and Advisory Services WILL NOT BE PROVIDED, check this box: 

If Consulting and Advisory Services WILL BE PROVIDED, identify them by completing the 
following: 

1.1 Preparation and periodic updating of: 
 an estimate of probable Construction Cost; and 

 an estimate of Construction Contract Time. 

1.2 Assistance in the preparation of pre-construction Project operating cost budgets. 

1.3 Preparation for and/or attendance at a public participation or information program. 

1.4 Preparation for and/or participation in a value engineering program. 

1.5 Preparation of reports relating to the Client's long-range plans. 

1.6 Preparation of operational studies. 

1.7 Provision of renderings. 

1.8 Provision of models. 

1.9 Technical representation at meetings. 
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Initials 
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A-1 Consulting and Advisory Services (continued)

Description of Services Yes No 

1.10 Preparation of specified alternative designs. 

1.11 Calculation of quantities of Work to be performed. 

1.12 Preparation of Project commissioning and start-up procedures. 

1.13 Preparation of applications and supporting documents for governmental grants, 
loans, and subsidies. 

1.14 Preparation of applications and supporting documents for payments in connection 
with the Project. 

1.15 Assistance in obtaining required approvals, licences and permits from 
governmental authorities having jurisdiction over the Project. 

1.16 Arrangement for the translation of documents into a language other than the 
language of this Engineering Agreement 

1.17 Arrangement for special testing of the Work. 

1.18 Investigation of specified conditions (such as failures, accidents, groundwater and 
drainage issues, stability, etc). 

1.19 Preparation of operating or maintenance manuals, operating drawings or charts. 

1.20 Assistance in litigation, arbitration, negotiation, or other legal or administrative 
proceedings on behalf of the Client, and all necessary preparation in respect 
thereof. 

1.21 Provision of peer review of documents provided by Consultants of the Client. 

Enter here any additional Consulting and Advisory Services or references to them 
in documents such as Requests for Proposals, Terms of Reference, or Statements of 
Requirements.  Attach additional pages if required. 
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A-2  Engineering Project Services 

Description of Services Yes No 

If Engineering Project Services WILL NOT BE PROVIDED, check this box: 

If Engineering Project Services WILL BE PROVIDED, identify them by completing the following: 

2.1 Preparation of an engineering and Project implementation program based upon: 

a) the Client's written instructions regarding the Project requirements,

b) the Client’s Project Budget, and

c) the Client’s time constraints

2.2 Preparation of a statement of requirements and Project design criteria to be used in 
the design process. 

2.3 Coordination of Consultants of the Client (where the Engineer is the lead 
professional) . 

2.4 Participation in or preparation of specified Project feasibility studies. 

2.5 Arrangement for expert and specialist studies for use in conceptual, preliminary, 
and detailed design services. 

2.6 Preparation of and/or participation in environmental assessments and impact 
studies.  

2.7 Review of environmental assessments and impact studies prepared by others. 

2.8 Assistance in obtaining approvals of authorities having jurisdiction over the 
Project. 

Enter here any additional Engineering Project Services or references to them in 
documents such as Requests for Proposals, Terms of Reference, or Statements of 
Requirements.  Attach additional pages if required. 
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A-3  Conceptual Design Services 

Description of Services Yes No 

If Conceptual Design Services WILL NOT BE PROVIDED, check this box: 

If Conceptual Design Services WILL BE PROVIDED, identify them by completing the following: 

3.1 a) review of the statement of requirements provided by the Client

b) analysis of information provided by the Client, including:

i) conditions or methods of operations

ii) technical and economic feasibility

iii) location of the Project, and

iv) similar matters

c) establish the sizes, capacity, location, method of operation and other
principal features which form the basis for the design of a proposed Project

d) analysis of expert and specialist studies prepared in support of the
Conceptual Design Service

e) evaluation of alternatives

f) preparation of concept sketches and developing specification notes

g) preparation of a Project brief outlining the relevant criteria to be followed
in preliminary and detailed design Services

h) submission of conceptual design and Project brief for review and approval
by Client

Enter here any additional Conceptual Design Services or references to them in 
documents such as Requests for Proposals, Terms of Reference, or Statements of 
Requirements.  Attach additional pages if required. 
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A-4  Preliminary Design Services 

Description of Services Yes No 

If Preliminary Design Services WILL NOT BE PROVIDED, check this box: 

If Preliminary Design Services WILL BE PROVIDED, identify them by completing the following: 

4.1 a) obtaining advice and information from any Consultants of the Client to
carry out duties and responsibilities

b) preparation of preliminary design including drawings or sketches
illustrating and defining the design concept

c) preparation of specification outlines

d) preparation of preliminary design report covering alternatives,
preliminary sketches, and outline specifications

e) preparation of documents in support of applications for approval from
authorities having jurisdiction regarding the Project or designated specific
aspects of the Project

f) submission of preliminary design report for review and approval by Client

Enter here any additional Preliminary Design Services or references to them in 
documents such as Requests for Proposals, Terms of Reference, or Statements of 
Requirements.  Attach additional pages if required. 
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A-5  Detailed Design Services 

Description of Services Yes No 

If Detailed Design Services WILL NOT BE PROVIDED, check this box: 

If Detailed Design Services WILL BE PROVIDED, identify them by completing the following: 

5.1 a) preparation of Engineering Documents

b) preparation of bill of quantities

c) preparation of documents in support of applications for approval from
authorities having jurisdiction for the Project or designated specific aspects
of the Project

d) submission of Engineering Documents for review and approval by Client#

5.2 Preparation and submission of Construction Contract Documents for review and 
approval by the Client (where the Engineer is the lead professional). 

OR 

Review of Construction Contract Documents prepared by others. 

OR 

Enter here any additional Detailed Design Services or references to them in 
documents such as Requests for Proposals, Terms of Reference, or Statements of 
Requirements.  Attach additional pages if required. 
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A-6  Construction Procurement Services 

Description of Services Yes No 

If Construction Procurement Services WILL NOT BE PROVIDED, check this box: 

If Construction Procurement Services WILL BE PROVIDED, identify them by completing the 
following: 

6.1 Advice regarding: 

a) the preparation of requests for proposals, requests for qualifications and
tender information

b) bid forms.

6.2 Assistance in the preparation of pre-qualification documents for procurement 
tenders or proposals. 

6.3 Assistance in the preparation of tender documents incorporating relevant 
Engineering Documents, Construction Contract Documents and other documents 
prepared by Consultants of the Client on the Project. 

6.4 Assistance in obtaining bids. 

6.5 Assistance in the preparation of addenda. 

6.6 Review of bids. 

6.7 Assistance in the preparation of the Construction Contract. 

Enter here any additional Construction Procurement Services or references to 
them in documents such as Requests for Proposals, Terms of Reference, or 
Statements of Requirements.  Attach additional pages if required. 
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A-7  Construction Administration Services 

Construction Administration Services include the scope of services indicated below.  Note that 
Construction Administration Services do not include Construction Contract Resident Services, which are 
dealt with separately at A-8 if applicable. 

Description of Services Yes No 

If Construction Administration Services WILL NOT BE PROVIDED, check this box: 

If Construction Administration Services WILL BE PROVIDED, identify them by completing the 
following: 

7.1 Periodic visits to the Place of the Work in accordance with GC 7.8 of PART 7 
CONSTRUCTION ADMINISTRATION. 

7.2 Attendance at meetings necessary to the coordination of the design, Construction 
Administration Services, and execution of the Work. 

7.3 Preparation and distribution of Notices of change, change orders, and other 
necessary Project documentation during the course of the execution of the Work 
(where the Engineer is the lead professional). 

7.4 Obtain advice, data, and information from Consultants of the Client when required. 

7.5 Review of Shop Drawings in accordance with GC 7.12 of PART 7 
CONSTRUCTION ADMINISTRATION. 

7.6 Monitor compliance with the program of construction reviews and testing which 
may be required by the Engineer or imposed by law in connection with the 
execution of the Work by the Contractor. 

7.7 Interpretation of the Construction Contract Documents (where the Engineer is the 
lead professional and if so provided in the Construction Contract). 

7.8 Evaluation of Contractor’s applications for payment. 

7.9 Certification of the Contractor's applications for payment, subject to PART 8 
CERTIFICATIONS BY THE ENGINEER (where the Engineer is the lead 
professional). 

7.10 Review of an application for Substantial Performance of the Work noting defects 
and deficiencies observed in the Work 

7.11 Certification of the Contractor's Substantial Performance of the Work, subject to 
PART 8 CERTIFICATIONS BY THE ENGINEER (where the Engineer is the 
lead professional). 
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A-7 Construction Administration Services (continued)

Description of Services Yes No 

7.12 Review of the correction of defects and deficiencies observed in the Work when 
completed. 

Enter here any additional Construction Administration Services or references to 
them in documents such as Requests for Proposals, Terms of Reference, or 
Statements of Requirements.  Attach additional pages if required. 
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A-8  Construction Contract Resident Services 

Construction Contract Resident Services are considered to be “resident” or “at site” when office facilities 
and staff assigned by the Engineer are on site full time for a continuous work period. 

Description of Services Yes No 

If Construction Contract Resident Services WILL NOT BE PROVIDED, check this box: 

If Construction Contract Resident Services WILL BE PROVIDED, identify them by completing the 
following: 

8.1 Arranging for reference surveys for use in the Contractor’s layout of the Work (not 
including surveys of legal property boundaries). 

8.2 Review of Contractor’s surveys and layout. 

8.3 Regular site reviews of the Work of the Contractor to ascertain if the reviewed 
Work is in general conformance with the Construction Documents. 

8.4 Arrangement of field-testing and inspection of materials and equipment for 
Client’s quality assurance program 

8.5 Investigation, reporting, and providing recommendations on unusual circumstances 
that arise during the Project implementation. 

8.6 Maintenance of sufficient data to outline current progress of the Work. 

8.7 Final inspection at the conclusion of the Project Construction Contract, including 
any elements of commissioning agreed to as part of the Client’s acceptance 
program. 

Enter here any additional Construction Contract Resident Services or references 
to them in documents such as Requests for Proposals, Terms of Reference, or 
Statements of Requirements.  Attach additional pages if required. 
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A-9  Post Construction Engineering Services 

Description of Services Yes No 

If Post Construction Services WILL NOT BE PROVIDED, check this box: 

If Post Construction Services WILL BE PROVIDED, identify them by completing the following: 

Post Construction Engineering Services comprising the following: 

9.1 Provision of commissioning and start-up assistance. 

9.2 Collection and organization of operating and maintenance manuals. 

9.3 Identification of deficiencies during the warranty period at the Client’s request. 

9.4 Assistance in facility management or operations after commissioning and start-up. 

9.5 Preparation of record documents in accordance with GC 7.13 of PART 7 
CONSTRUCTION ADMINISTRATION. 

Enter here any additional Post Construction Engineering Services or references to 
them in documents such as Requests for Proposals, Terms of Reference, or 
Statements of Requirements.  Attach additional pages if required. 
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SCHEDULE B – FEES AND REIMBURSABLE EXPENSES 

Note: when determining the Fees, the parties should take into account that: 

 the Fees are predicated upon the Client entering into a single Construction Contract 

 some Fees are a function of whether the Engineer is acting either: 
(a) as the lead professional who has overall Project responsibilities or  
(b) only as a professional who is subordinate to the lead professional. 

B-1 Fees for Services 

The following table identifies the method for determining the Fees due to the Engineer under this 
Engineering Agreement for the Services described in Schedule A: 

Select Fee Basis Applicable to this Agreement 
Engineers Services 

(Refer to Schedule A) Hourly Rate 
Fees (B-1.1) 

Fixed Fees  
(B-1.2) 

Fees as % of 
Construction 
Cost (B-1.3) 

A-1 Consulting and Advisory Services N/A 

A-2 Engineering Project Services N/A 

A-3 Conceptual Design Services 

A-4 Preliminary Design Services 

A-5 Detailed Design Services 

A-6 Construction Procurement Services 

A-7 Construction Administration Services 

A-8 Construction Contract Resident Services N/A 

A-9 Post Construction Engineering Services N/A 

Refer to Section B-1.1, B-1.2, and B-1.3 for a detailed description of the method for calculating the Fees 
due to the Engineer. 

Reimbursable Expenses (Section B-2) are additional to the Fees due to the Engineer. 

Value added taxes are not included in Fees and Reimbursable Expenses. 

ACEC Document 31 – 2010 B-1 
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B-1.1 Hourly Rate Fees 

Hourly Rate Fees shall be calculated on an hourly basis as the Project progresses at the following rates: 

a) Principals $          per hour 

b) Senior staff $          per hour 

c) Intermediate staff $          per hour 

d) Junior staff $          per hour 

e) Clerical $          per hour 

f) $          per hour 

g) $          per hour 

h) $          per hour 

The rates in this table shall be applicable for (select one): 

the duration of the Engineering Agreement 

twelve months from the effective date of this Agreement at which time the rates will be 
increased by            %, unless otherwise agreed in writing by the parties 

other   (specify) 

B-1.2 (Enter additional provisions below.  Append extra pages if required.) 

ACEC Document 31 – 2010 B-2 
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(Enter additional provisions below.  Append extra pages if required.) 

ACEC Document 31 – 2010  

B-1.2 Fixed Fees 

Fees for the project shall be calculated as a fixed fee of $       , apportioned as follows: 

Percentage Milestone/Task 

  % of fee for 

  % of fee for 

  % of fee for 

  % of fee for 

  % of fee for 

The fixed fees shall be applicable for (select one): 

the duration of the Engineering Agreement 

twelve months from the effective date of this Agreement at which time the rates will be 
increased by                      %, unless otherwise agreed in writing by the parties 

other (specify) 

B-3 
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B-1.3 Fees Based on Percentage of Construction Cost 

Fees shall be calculated as % of the Construction Cost, apportioned as follows (where not 
applicable, insert Nil or N/A): 

 A-3 - Conceptual Design Services     % 

 A-4 - Preliminary Design Services      % 

 A-5 - Detailed Design Services    % 

 A-6 - Construction Procurement Services    % 

 A-7 - Construction Administration Services    % 

 TOTAL FEE                  % 

Fees based on a percentage of the Construction Cost are NOT applicable to the following Services which 
should be calculated either on an Hourly Rate Basis (Section B-1.1) or a Fixed Fee Basis (Section B-1.2): 

 A-1 - Consulting and Advisory Services 

 A-2 - Engineering Project Services 

 A-8 - Construction Contract Resident Services 

 A-9 - Post Construction Engineering Services. 

For purposes of Section B-1.3 (Fees Based on Percentage of Construction Cost) and notwithstanding 
Definition 5 (Construction Cost), when determining Fees based on a percentage, the Construction Cost is 
calculated in the following manner in regard to those phases of the Engineering Agreement which are 
applicable to the Services to be provided by the Engineer: 

PHASE BASIS FOR CALCULATION 
A-3 - Conceptual Design services The budget at the commencement of the conceptual design 

services as agreed by the Engineer and the Client. 
A-4 - Preliminary Design services The estimate of probable Construction Cost at the 

commencement of the preliminary design services as 
agreed by the Engineer and the Client. 

A-5 - Detailed Design services The estimate of probable Construction Cost at the 
commencement of the detailed design services as agreed by 
the Engineer and the Client. 

A-6 - Construction procurement services The estimate of probable Construction Cost at the 
commencement of the Construction procurement services 
as agreed by the Engineer and the Client. 

A-7 - Construction Administration Services The actual final Construction Cost. 
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B-2 Reimbursable Expenses 

Reimbursable Expenses incurred by the Engineer in carrying out the Services are subject to a mark-up of 
_               % to cover office and administrative costs of the Engineer - unless otherwise agreed as follows: 

(if applicable, indicate alternate methods for determining Reimbursable Expenses)  
Reimbursable Expenses include the following expenses where incurred in relation to the performance of 
the Services: 

 Transport, subsistence, and lodging in connection with the Project beyond              kilometres 
of the Engineer's office. Use of vehicles shall be charged at $           per kilometre. 

 Long distance telephone and facsimile communications. 

 Reproduction of information, drawings, specifications, and other documents necessary to the 
Project. 

 Testing services. 

 Courier and messenger services. 

 Fees paid for securing approvals, permits, or licences from regulatory agencies having 
jurisdiction over the Project. 

 Providing and maintaining Project site offices, telephones, facsimile as required for use by 
the Engineer and Sub-Consultants of the Engineer. 

 Advertising incidental to the Project. 

ACEC Document 31 – 2010  

(Enter additional provisions below.  Append extra pages if required.) 

B-5 



Initials 
Client Engineer

 Obtaining necessary legal, accounting, insurance, bonding, and other counselling services 
pertaining to the Project. 

 Specialized Project specific computer hardware and software charges and related expenses as 
agreed to between the Client and the Engineer. 

 Customs, excise, or any other taxes incurred by the Engineer with respect to the Services, but 
excluding Value Added Taxes. 

 Special or increased insurance coverage required by the Client according to paragraph GC 
14.2. 

 Fees and disbursements of Sub-consultants required in the performance of the Services where 
not included in the Fees in connection with the Project. 

 Costs incurred by the Engineer in the performance of Services in connection with the Project 
where the Engineer has obtained the prior written approval of the Client. 

Enter additional descriptions to be used. Append additional sheets if required 
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